Addendum #2

RFP #13166

2013 AV Systems Replacement Project

Addendum Issue Date: October 14, 2013

Vendor Questions, and City responses, from the Mandatory Meeting on October 3rd, 2013.

1.) Is parking provided for contractors during implementation? Yes, parking is provided.
2.) What is the time frame of the project once a Vendor is selected? Proposal to be accepted by 1st week of November. Contract will go to Council the 3rd week of November with planning and coordination of install beginning immediately hoping for completion in February.
3.) There was a question about the frame size in the EOC. That question is addressed in addendum #1 to the RFP.
4.) Does the City want to have timer or voting capabilities in the Council Chambers included in the RFP? We are not asking for this in the RFP but if a vendor has experience in these areas we would like to hear about it.
5.) Does the new system in the EOC need to work with MS Lync? Please assume the City will be using Lync for the optional VTC systems in the EOC and in Meeting Room 4W-103.
6.) In the IT Training Room, does there need to be both audio and visual available at the trainer's desk as well as in the projector? Yes
7.) In Meeting Room 4W-103, when running cable under the table, does it need to go through the floor? Floor box poke-throughs to the ceiling below are assumed to be typical, but not confirmed in all locations. Level 1 is on raised floor. There may be pipe direct from some floor box locations to the AV-3 junction box. Assume very little direct pipe and through open ceiling or floor in your bids to be safe.
8.) Will there be access to work in off hours? We will work out a schedule that works for all parties.
9.) In the EOC and the Council Chambers Area for the DSP system upgrade or replacements, will the new vendor be provided the DSP code? We would most likely have the Bi – amp person work with the new vendor so they have access to the existing code.