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R 2 DATEO o - 04 Lot A4Q.
Resnao4d GCA 5852

Washington State Department of Transportation (WSDOT)
and the City of Bellevue

COOPERATIVE AGREEMENT
For DESIGN and CONSTRUCTION of the
I-405/NE 8TH ST TO SR 520 BRAIDED RAMPS -
INTERCHANGE IMPROVEMENTS PROJECT

THIS AGREEMENT for Design and Construction of the I-405/NE 8th St to SR 520
Braided Ramps — Interchange Improvement Project (the “AGREEMENT™) is made and entered
into by the CITY OF BELLEVUE (the “CITY”) and the STATE OF WASHINGTON,
DEPARTMENT OF TRANSPORTATION (the “STATE”), collectively referred to as the
“PARTIES” and individually referred to as “PARTY.”

WHEREAS, the STATE, in the interest of providing congestion relief in the I-405
Corridor, proposes improvements along 1-405 within the CITY in a project known as the I-405/
NE 8th St to SR 520 Braided Ramps — Interchange Improvements Project (the “PROJECT”); and

WHEREAS, the proposed PROJECT will require the STATE to perform certain work on
the CITY s facilities; and

WHEREAS, the STATE, having secured funding for the PROJECT, is willing to
undertake the construction of said PROJECT; and

WHEREAS, the STATE will construct the PROJECT using the design-build method of
project delivery; and

WHEREAS, the design-build method of project delivery is flexible and allows for the
development and finalization of the design after the contract is awarded, unlike the typical
design-bid-build method of project delivery; and

WHEREAS, the PARTIES have worked together on the preparation of the technical
requirements in the Request for Proposal (RFP) for the design-build contract; and

WHEREAS, the design of project elements in the design-build method of project
delivery moves faster than in the typical design-bid-build method of project delivery; therefore,
expedited CITY review of the design elements will be required; and

WHEREAS, the PARTIES understand that the PROJECT design will be finalized after
the contract is awarded; and

WHEREAS, the PARTIES executed a Memorandum of Understanding on May 26,
2004, that describes the PARTIES’ cooperation during design and construction of the I-405
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Congestion Relief & Transit Projects; and

WHEREAS, the PARTIES desire this AGREEMENT to deﬁné their roles and

responsibilities related to design and construction of the PROJECT; and

WHEREAS, the PARTIES recognize that future supplements or amendments to this

AGREEMENT, or other new agreements, may be necessary to record final design decisions and
define cost estimates related to the design and construction of the PROJECT.

NOW, THEREFORE, by virtue of Revised Code of Washington (RCW) 47.28.140 and

in consideration of the terms, conditions, covenants, and performances contained herein, or
attached and incorporated and made a part hereof, IT IS MUTUALLY AGREED AS

FOLLOWS:
1.0 GENERAL
1.1  The STATE will construct the PROJECT improvements along the 1-405 and SR 520

1.2

2.0

2.1

2.2

23

Corridors, the general limits of which are described in Exhibit A and shown in Exhibit B,
attached hereto and by this reference made part of this AGREEMENT.

The PARTIES have had ongoing discussions that have resulted in many design decisions
for elements within the PROJECT. Those elements are incorporated into this
AGREEMENT, its supplements, and/or amendments, or will be incorporated into
contract or other related agreements for this PROJECT.

ROLES

The PARTIES acknowledge that the STATE will enter into future contractual
agreement(s) with a design-build contractor (the “DESIGN-BUILDER") for final design
and construction of the PROJECT.

The STATE agrees to encourage a partnering session including STATE staff, CITY staff,
and the STATE’s DESIGN-BUILDER staff to review coordination processes and to
determine the need for, or frequency of, continuing coordination meetings.

The PARTIES agree to fund, and be fully responsible for, their own respective costs
associated with staff time necessary to fulfill their roles and responsibilities as identified
in this AGREEMENT, except in the following case.

2.3.1 The STATE agrees to fund CITY project coordination activities for the length of this

AGREEMENT through a CITY Project Coordinator.

2.3.2 The CITY Project Coordinator will serve as the CITY’s PROJECT liaison,

responsible for expediting CITY review of PROJECT submittals, beginning with the
PROJECT’s Notice to Proceed to the STATE’s DESIGN-BUILDER.
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2.5

2.6

2.7

2.8

3.0

3.1

32

33

2.3.3 The STATE shall only fund those hours worked by the CITY Project Coordinator for

coordination activities associated with the PROJECT.

2.3.4 The PARTIES will enter into a separate agreement outlining the details related to the

scope of work and reimbursement for the CITY Project Coordinator.
The STATE shall track all CITY communication requests related to the PROJECT.

The CITY Project Coordinator will be responsible for facilitating all PROJECT-related
communication between the STATE and CITY staff as well as expediting CITY review
of all PROJECT-related submittals. This coordination of efforts with the STATE will
take place via the STATE’s I-405 Project Engineer.

The STATE’s 1-405 Project Engineer, or his/her designee, will be responsible for
facilitating all PROJECT-related communication between the CITY Project Coordinator
and STATE staff as well as providing PROJECT-related submittals to the CITY Project
Coordinator. This coordination of efforts with the CITY will take place via the CITY
Project Coordinator.

The STATE agrees to make presentations to the CITY when requested to do so by the
CITY.

The STATE will develop a Public Information Plan so that PROJECT information is
made available to the public. In addition, the CITY and STATE will continue
coordinating outreach to the business community.

CITY REVIEW AND COMMENT ON PROJECT ELEMENTS

The STATE will provide the CITY with five (5) copies of documents for review and
comment by the CITY on PROJECT elements.

3.1.1 PROJECT elements include, but are not limited to, design of CITY streets and other

associated CITY roadway elements, streetlights along CITY roadways, CITY
utilities, noise variance requests within the CITY limits, and right of way use permits
within the CITY limits.

3.1.2 The CITY’s review of these elements will be limited to conformance with applicable

CITY design standards, standard plans, codes, and policies as of the PROJECT’s RFP
issue date.

The STATE will review all submittals from its DESIGN-BUILDER for completeness
and compliance with contract requirements prior to forwarding them to the CITY’s
Project Coordinator for review.

The STATE will work with its DESIGN-BUILDER to give the CITY as much advance
notice of upcoming submittals as possible.
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4.0

4.1

4.2

4.3

The PARTIES recognize the importance of timeliness in reviews, avoidance of delays,
and minimizing costs for the PROJECT, as well as the mutual benefit provided in
shortening plan and proposal review times. To that end, the CITY commits to reviewing
and returning submittals within a maximum of fourteen (14) calendar days, except for
traffic control and detour plans as described in Section 8.0, and certain permits and
review periods defined in Bellevue City Code (BCC).

3.4.1 The CITY shall review each permit submittal by the STATE’s DESIGN-BUILDER

and return it to the STATE within a maximum of fourteen (14) calendar days after
receipt of each submittal, except for certain permits and review periods defined in
BCC and other exceptions outlined in Section 3.4, and will indicate either
“approved,” “approved with comments,” or “not approved, contractor to revise and
resubmit.”

3.4.2 Inthe case of infrequent circumstances, such as CITY emergencies and extreme and

unusual weather conditions affecting the CITY s ability to perform normal functions,
or receipt of project submittals of unusual volume, complexity, or unexpected or
controversial content, the PARTIES recognize the challenge the CITY may have to
review and return submittals within the allotted review period.

3.4.3 The PARTIES agree that additional review days may be allowed if there is no created

delay or cost increase for the PROJECT. In these cases, the CITY will be responsible
for requesting additional review time from the STATE and articulating the cause for
delay and specific additional calendar days needed for the review.

3.43.1 The STATE will review the extended period request for consequences to the
design-build contract requirements, schedule, and cost.

3.4.3.2 The STATE will approve to extensions if there is no risk created to the design-
build contract.

DESIGN OF ELEMENTS WITHIN CITY JURISDICTION

All plans for the PROJECT will follow the STATE’s Plans Preparation Manual. All
facilities, including the NE 12™ Street Bridge, will use STATE design standards, except
plans that include work within CITY right of way or in areas to be turned back to the
CITY, will use BCC, City of Bellevue Transportation Design Standards, and Bellevue
Engineering Standards.

Existing roadway geometrics and roadway and pedestrian improvements are outlined in
Exhibit C and Exhibit D, respectively, attached hereto and by this reference made part of
this AGREEMENT.

The PARTIES agree that the aesthetic treatments of the -405 Master Plan compatible
elements listed in Section 4.0 will conform to the guidelines described in the Interstate-
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4.5

4.6

5.0

5.1

6.0

6.1

6.2

405 Urban Design Criteria for the I-405/NE 8th St to SR 520 Braided Ramps —
Interchange Improvements Project (the “UDC”), incorporated into this AGREEMENT by
this reference. This includes, but is not limited to, the finish treatment of retaining walls
and noise walls.

If the STATE’s DESIGN-BUILDER proposes a design change to an existing CITY
facility such as a CITY street, sidewalk, trail, streetlight, or traffic signal, the STATE
agrees to present the change to the CITY for review and approval.

If the CITY proposes a change to an existing CITY facility within the PROJECT limits,
the CITY shall request a meeting through the STATE’s 1-405 Project Engineer.

4.5.1 The PARTIES agree to meet in a cooperative spirit to review and discuss the

proposed change.

4.5.2 Ifthe STATE determines the proposed change to be feasible and appropriate, the

PARTIES shall negotiate the responsibilities for payment of costs associated with the
requested change based on the benefits of the proposed change to each PARTY.

4.5.3 Ifthe PARTIES can mutually agree on payment responsibilities, the STATE will

implement the change.

4.5.4 The consideration of potential schedule delays, which may result in additional cost,

shall be of paramount importance to both PARTIES, with reducing cost as the
primary goal and acknowledged mutual benefit.

The STATE will provide the CITY with plans for review of any proposed changes to the
CITY facilities identified in Section 4.0 for review. These reviews will be conducted in
accordance with Section 3.0 of this AGREEMENT.

CITY OWNED UTILITIES

Any protection or relocation of CITY utilities required by the construction of the
PROJECT will be covered under a separate agreement.

STORM DRAINAGE

The STATE, working with its DESIGN-BUILDER, shall develop a Hydraulic Report
that will include hydrologic/hydraulic analysis of water quality/detention facilities and
conveyance systems that convey runoff through the PROJECT site and discharge to
downstream systems, streams wetlands, and rivers.

The STATE’s DESIGN-BUILDER will evaluate facilities that convey offsite areas
through the STATE right of way. This evaluation will extend to a point one-quarter (1/4)
of a mile downstream of the site, and upstream to a point where any backwater conditions
cease. Potential impacts to be assessed include the following items at a minimum:
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7.0

7.1

7.2

7.3

7.4

8.0

8.1

8.2

9.0

9.1

9.2

changes in peak flow, changes in flood duration, bank erosion, channel erosion, and
nutrient loading changes from the PROJECT site. This evaluation will be documented in
the Hydraulic Report discussed in Section 6.1.

TRAFFIC SIGNALS

Design for traffic signals on CITY streets will conform to the City of Bellevue
Transportation Design Standards in effect at the time of the PROJECT’s RFP issue date.

Traffic signal review for NE 10" Street to SR 520 ramp will be conducted in accordance
with Section 4.0 of this AGREEMENT.

The CITY will maintain and operate traffic signals constructed by the PROJECT within
its jurisdiction including the signal located on the NE 10" Street Bridge for the NE o™
Street to SR 520 ramp.

The STATE will coordinate with the CITY to manage traffic flow during construction.

TRAFFIC CONTROL AND DETOUR PLAN APPROVAL PROCESS ON CITY
STREETS

The STATE, working with its DESIGN-BUILDER, shall submit proposed road closures,
detours, and traffic control plans involving CITY streets to the CITY for approval at least
fourteen (14) days prior to proposed closures. The CITY shall review each submittal and
return it to the STATE within five (5) business days after receipt of plans, indicating
either “approved,” “approved with comments,” or “not approved, contractor to revise and
resubmit.”

The STATE, working cooperatively with the CITY, will develop time and date
restrictions on detours, road closures, and sidewalk closures for inclusion in the
PROJECT’s RFP.

WORK WITHIN CITY RIGHT OF WAY OR IN AREAS TO BE TURNED BACK
TO THE CITY

The STATE, working with its DESIGN-BUILDER, will notify the CITY fourteen (14)
calendar days in advance of any work within the CITY right of way or in areas defined as
being turned back to the CITY at the completion of the PROJECT.

The CITY may provide an inspector, at the CITY’s expense, to ensure compliance with
CITY requirements for CITY owned ¢lements of the PROJECT located within CITY
owned right of way or in areas defined as being turned back to the CITY at the
completion of the PROJECT.
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9.2.1 The CITY inspector shall notify the STATE of any work that does not conform with
the PROJECT construction contract as soon as the non-conforming issue is known.

9.2.2 The CITY inspector shall communicate with the STATE’s DESIGN-BUILDER
through the STATE s 1-405 Project Engineer and will follow the STATE DESIGN-
BUILDER’s protocols when visiting the PROJECT site.

9.3  The STATE will develop PROJECT planting concepts for landscaping within CITY right
of way. The guidelines outlined in the UDC will apply to PROJECT plantings in the
STATE’s right of way. The CITY will provide plant establishment for PROJECT
plantings within the CITY right of way. Exhibit B identifies landscaping areas within
CITY right of way, while the landscaping details are identified in the UDC.

10.0 PERMITS

10.1  The STATE, and/or its DESIGN-BUILDER, shall apply for and obtain all necessary
permits for work within the CITY s jurisdiction, including, but not limited to, the
following.

10.1.1 Exceptions to the hours for development activity (per BCC).
10.1.2 Noise Exemption approvals (per BCC).

10.1.3 Right of way use permits, which includes all road construction work within the
CITY s right of way, including but not limited to, review of proposed road closures,
haul routes, and design and construction of local road sidewalks, curbs, driveway
curb cuts, pavement sections, temporary construction agreements, and easements.

10.2  The CITY’s Project Coordinator will work with the STATE and/or its DESIGN-
BUILDER to process all applications for permits necessary for PROJECT work within
the CITY s jurisdiction,

10.3  The CITY will bill the STATE directly for all related permit application fees.

11.0 DISPUTES

11.1  Inthe event that issues arise that are not addressed in this AGREEMENT, the PARTIES
agree to work collaboratively to resolve disputes promptly and at the lowest
organizational level.

11.2  The CITY’s Project Coordinator and the STATE’s 1-405 Project Engineer shall jointly
cooperate to informally resolve any disputes as quickly and efficiently as possible. If the
issue cannot be resolved at this level, the STATE’s 1-405 Deputy Project Director and the
CITY’s Deputy Transportation Director shall jointly cooperate to informally resolve any
disputes as quickly and efficiently as possible.
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12.0 INDEMNIFICATION AND HOLD HARMLESS

12.1 Each PARTY shall protect, defend, indemnify, and save harmless the other PARTY, its
officers, officials, employees, and agents, while acting within the scope of their
employment as such, from any and all costs, claims, judgments, and/or awards of
damages (both to persons and/or property), arising out of, or in any way resulting from,
each of the PARTIES’ own negligent acts or omissions. No PARTY will be required to
indemnify, defend, or save harmless the other PARTY if the claim, suit, or action for
injuries, death, or damages (both to persons and/or property) is caused by the sole
negligence of the other PARTY, its officers, officials, employees, and agents, while
acting within the scope of their employment as such. Where such claims, suits, or actions
result from the concurrent negligence of the PARTIES, the indemnity provided herein
shall be valid and enforceable only to the extent of a PARTY’S own negligence.

12.2 The STATE and the CITY agree that their obligations under this Section extend to any
claim, demand, and/or cause of action brought by, or on behalf of, any of its employees
or agents. For this purpose, the PARTIES, by mutual negotiation, hereby waive, with
respect to the other PARTY only, any immunity that would otherwise be available
against such claims under the Industrial Insurance provisions of Title 51 RCW.

12.3  In the event either PARTY incurs any judgment, award, and/or cost arising herefrom,
including attorneys’ fees, to enforce the provisions of this Section, all such fees,
expenses, and costs shall be recoverable from the other PARTY.

12.4 This indemnification and waiver shall survive the termination of this AGREEMENT.

13.0 AMENDMENT

13.1 Either PARTY may request modifications to this AGREEMENT.

13.1.1  Such modifications shall be mutually agreed upon by written amendments and/or
supplements to this AGREEMENT.

13.1.2  No variation or alteration of the terms of this AGREEMENT shall be valid unless
made in writing and signed by the authorized representative of the STATE and the
City Manager of the CITY hereto.

14.0 ALL WRITINGS CONTAINED HEREIN

14.1 This AGREEMENT contains all the terms and conditions agreed upon by the PARTIES
to this AGREEMENT.

14.2  No other understanding, oral or otherwise, regarding the subject matter of this
AGREEMENT shall be deemed to exist or to bind any of the PARTIES hereto.
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15.0

15.1

15.2

16.0

16.1

17.0

17.1

18.0

18.1

19.0

19.1

GOVERNANCE

This AGREEMENT is entered into pursuant to, and under the authority granted by, the
laws of the State of Washington and applicable federal laws.

The provisions of this AGREEMENT shall be construed to conform to those laws.
EFFECTIVENESS AND DURATION

This AGREEMENT is effective upon execution by both PARTIES and shall remain in
effect through the design and construction of the PROJECT.

SEVERABILITY

If any provision of this AGREEMENT, or any provision of any document incorporated
by reference, shall be held invalid, such invalidity shall not affect the other provisions of
this AGREEMENT that can be given effect without the invalid provision, if such
remainder conforms to the requirements of applicable law and the fundamental purpose
of this AGREEMENT, and to this end the provisions of this AGREEMENT are declared
to be severable.

TERMINATION

This AGREEMENT may be terminated by either PARTY with sixty (60) calendar days’
notice and the written mutual consent of both PARTIES.

VENUE

In the event that either PARTY deems it necessary to institute legal action or proceedings
to enforce any right or obligation under this AGREEMENT, the PARTIES hereto agree
that any such action or proceeding shall be brought in the superior court situated in King
County, Washington, and only upon exhaustion of the dispute resolution process outlined
in Section 11.0 of this AGREEMENT.
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IN WITNESS WHEREOF, the PARTIES hereto have executed this AGREEMENT as
of the latest date written below:

CITY OF BELLEVUE STATE OF WASHINGTON .
DEPARTMENT OF TRANSPORTATION
L/
A~
By (signature): y (méﬁatﬁi%f:
Grant Degginge Kim Henry
Mayor . 1-405 Project Director

Date: Date:

VAVEY, | 5—/7/4"»7

APPROVED AS TO FORM: APPROVED AS TO FORM:

Ef/’zc;k.#' LAc7g,.é¢VL
</

By (print):
S0 D2
By (signature):
Assistant Attorney General
Office of the Attorney General
4-/3-0% . 2-15"- 07
Date: Date:
ATTEST:
By (print):
By (signature):
City Clerk
Date:
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EXHIBIT A
GENERAL PROJECT DESCRIPTION

The proposed PROJECT is part of the overall I-405 Corridor Program Master Plan designed to
improve safety and reduce congestion along the I-405 Corridor. The PROJECT extends along a
1.8-mile portion of I-405 extending north from milepost (MP) 13.4 to MP 15.2 and along a 1.8-
mile portion of SR 520 extending east from MP 6.7 to MP 8.5. The primary elements of the
PROIJECT include the following.

» Reconfigure the existing northbound NE 4™ Street on-ramp to become an auxiliary lane
that exits to SR 520 as part of a two-lane exit ramp.

e Reconstruct portions of the NE 8" Street on- and off-ramps to and from northbound
I-405.

o Rebuild the NE 12" Street Bridge crossing over I-405 to accommodate the new braided
crossing.

e Construct a northbound on-ramp from a new NE 10™ Street Bridge crossing to SR 520.
The new NE 10™ Street Bridge is being constructed as part of another project and will be
in place when this on-ramp is constructed.

» Construct grade-separated ramps to divide traffic entering northbound 1-405 from NE 8%
Street and traffic exiting 1-405 to SR 520.

e Construct by-pass ramp to divide traffic entering eastbound SR 520 from northbound
1-405 and traffic exiting eastbound SR 520 to 124™ Avenue NE. This ramp will merge
with eastbound SR 520 after crossing over the exit to 124™ Avenue NE.

e Relocate an existing noise barrier.

¢ Construct several retaining walls needed to support the PROJECT in locations that allow
for existing and future widening of 1-405.

Page 1 of 1
Exhibit A — General Project Description
GCA 5852 Cooperative Agreement for the Design and Construction of the
I-405/NE 8th St to SR 520 Braided Ramps — Interchange Improvements Project



EXHIBIT B
PROJECT OVERVIEW
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1.0

1.1

1.2

1.3

EXHIBIT C
EXISTING ROADWAY GEOMETRICS

The PARTIES agree to the design of elements that are within the CITYs jurisdiction and
related to Northup Way, including existing elements and elements included in the City of
Bellevue Northup Way 120" Ave NE to 124" Ave NE PW-R-133 Project. The roadway
configuration of Northup Way from 1 16" Avenue NE, east of the Burlington Northern
Railway, to 124" Avenue NE, will be as follows.

Westbound Northup Way — Two (2) through lanes from 124" Avenue NE to NE 24
Street. One (1) through lane from NE 24™ Street to 116™ Avenue NE. One (1) right
turn lane to the 124" Avenue NE on-ramp to westbound SR 520. One (1) left turn
lane to southbound 124™ Avenue NE. One (1) left turn lane to 120" Avenue NE.
One (1) right turn only lane to northbound 116™ Avenue NE.

Eastbound Northup Way — One (1) throu%h lane from 116" Avenue NE to NE 24
Street. One (1) through lane from NE 24" Street to 120" Avenue NE. One right turn
lane to 120™ Avenue NE. Two (2) through lanes from 120" Avenue NE to 124™
Avenue NE. One (1) left turn lane to NE 24th Street. Two left turn lanes to the 124™
Avenue NE on-ramp to westbound SR 520.

Curb locations and sidewalk widths will match the existing curbs and sidewalks.
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EXHIBIT D
ROADWAY AND PEDESTRIAN IMPROVEMENTS

1.0 The PARTIES agree to the design of elements that are within the CITY’s jurisdiction and
within the PROJECT limits, which will be at a minimum as follows.

1.1  The PARTIES agree to the design of elements that are related to NE 12 Street as
follows.

1.1.1  Configuration of the bridge will be as shown in Exhibit D, Attachment 1.
1.1.2 Luminaries will incorporate the treatments described in the UDC.

1.1.3 Pedestrian railings and fencing will incorporate the treatments described in the
UDC.

1.2 The PARTIES agree to the design of elements that are within the CITY s jurisdiction
and related to Northup Way as follows.

1.2.1 Modifications to the Northup Way roadway configuration as follows.

1.2.1.1 One (1) bridge column will be constructed west of 120™ Avenue NE in the
median of Northup Way.

1.2.1.2 One (1) bridge column may be constructed outside the curb line in the
southwest corner of the intersection of Northup Way and 120™ Avenue NE.

1.2.1.3 The STATE, working with its DESIGN-BUILDER, will prepare plans for
review for signals and lighting in the vicinity of the intersection of Northup
Way and 120™ Avenue NE in accordance with Section 4.0 of this
AGREEMENT. The reviews will be conducted in accordance with Section
3.0 of this AGREEMENT.
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e ORIGINAL

CITY OF BELLEVUE, WASHINGTON
RESOLUTION NO. _z7904

A RESOLUTION authorizing the execution of the following
Agreements between the Washington State Department of
Transportation (WSDOT) and the City of Bellevue: 1)
Cooperative Agreement GCA 5852 for the acceptance of
roles and responsibilities for Design and Construction
Coordination, 2) Cooperative Agreement GCA 5853 that
outlines the details associated with the payment for a City of
Bellevue Project Coordinator, 3) Utility Construction
Agreement UT 1294 that details how the City of Bellevue
will reimburse WSDOT for the actual cost of utility
protection, modification and/or relocation, and 4) Letter of
Amendment to GM 1363 amending the agreement that
allows the City of Bellevue to maintain and operate WSDOT
owned traffic signal systems, by adding the new signal to be
installed at NE 10" Street to SR 520 on-ramp.

THE CITY COUNCIL OF THE CITY OF BELLEVUE, WASHINGTON, DOES
RESOLVE AS FOLLOWS:

Section 1. The City Council hereby approves and adopts the following
Agreements between the Washington State Department of Transportation
(WSDOT) and the City of Bellevue: 1) Cooperative Agreement GCA 5852 for the
acceptance of roles and responsibilities for Design and Construction Coordination, a
copy of which Cooperative Agreement GCA 5852 has been given Clerk’s Receiving
No. 45132 , 2) Cooperative Agreement GCA 5853 that outlines the details
associated with the payment for a City of Bellevue Project Coordinator, a copy of
which Cooperative Agreement GCA 5853 has been given Clerk’s Receiving
No. ¢/5/33 , 3) Utility Construction Agreement UT 1294 that details how
the City of Bellevue will reimburse WSDOT for the actual cost of utility protection,
modification and/or relocation, a copy of which Utility Construction Agreement
UT 1294 has been given Clerk's Receiving No. 4/5'/ 34/ , and 4) Letter of
Amendment to GM 1363 amending the agreement that allows the City of Bellevue
to maintain and operate WSDOT owned traffic signal systems, by adding the new
signal to be installed at NE 10" Street to SR 520 on-ramp, a copy of which Letter of
Amendment to GM 1363 has been given Clerk’s Receiving No. /5735~
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Agenda

Ll
City Council

Regular Session

MONDAY ‘ : 8:00 - 10:00 p.m.
March 16, 2009 Council Chambers (1E-126)
Page

Call to Order

Roll Call, Flag Salute

(a) King County Councilmember Regan Dunn (no packet

materials)
{b) Presentation of Sister City gift from Hualien DSD

Sally Nichols
Communications: Written and Oral

Note: Three-minute limit per person, or five minutes if
representing the official position of a recognized
community organization. Maximum of three persons are
permitied to speak 1o each side of any one topic.

Additional presentations may be heard at Agenda Item 13,
including three additional persons speaking to topics heard
at Agenda ltem 3.

Reports of Community Council, Boards and Commissions

(a) Transportation Commission report on TC 4-1
recommendation to adopt the 2009-2020 Representalive
Transportation Facilities Plan

City Council meetings are wheelchair accessible. American Sign language (ASL)
interpretation is available upon request. Please phone 452-6805 at least 48 hours in
advance. Assisted Listening Devices are also available upon request.
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Page
Report of the City Manager
{a) Comprehensive Storm and Surface Water Plan Update UTIL 5-1
Denny
(For information.) Vidmar
’ Wes
Jorgenson
(b) Management Brief on Electric Service Reliability TRAN 5-5
Gotan
(For information.) [)S(E«igigzsg
Council Business and New Initiatives
Approval of the Agenda
Consent Calendar
(a) Minutes of January 26, 2009 Extended Study Session 8a-1
Minutes of February 2, 2009 Study Session
Minutes of February 2, 2009 Regular Session
(b) Motion to approve payment of claims for the period FIN 8-1
February 14, 2009 through March 13, 2009 and
payroll for the period January 16. 2009 through
February 28, 2009.
{c) Resolution No. 7892 authorizing a two-year extension FIN 8-3
to the four-year agreement with Copiers Northwest
and Postal Express for services related to copy
machines and management of the Copy Center, Mail
Room and Central Receiving areas of City 1lall.
(d) Motion to award Bid No. 9022, for kitchen alterations FIRE 8-11
at Firc Stations 1 and 3, to Schuchart, in the amount of
$117.295.74, as the lowest responsible and responsive
bidder (CIP Project PS-16).
(e) Resolution No. 7893 authorizing execution of a ITD 8-17

software maintenance agreement with Interloc
Solutions, in an amount not to exceed $68,500 for the
first year, with the option to renew for a subscquent
year, for the City’s maintenance management software
(Maximo).




() Resolution No. 7894 authorizing execution of a PARK 8-23
professional services agreement with DA Hogan and
Associates, tn an amount not to exceed $131.070, for
site design and engineering services to convert the
existing natural grass soccer field at Newport Hills
Park to a synthetic surface.

(This project is funded by the voter-approval Parks &
Natural Areas levy.)

{g) Resolution No. 7895 authorizing execution of a PARK 8-31
professional services agreement with Bruce Dees and
Associates, in an amount not to exceed $72.500, for
site design and engineering services to convert the
existing all-weather soccer field at Wilburton Hill
Community Park to a synthetic surface.

(This project is funded by the voter-approval parks &
Narural Areas levy.)

%
L
O

(h) Motion to award Bid No. 9030 to Emerald Paving PARK
Inc., in the amount of $189,974.60, as the lowest
responsible bidder for the North Bellevue Community
Center (NBCC) Parking Lot Repair project (CIP Plan
No, P-R-11).

(= =]
1
(VS

(1) Resolution No. 7896 approving the 2009-2020 TRAN
Transportation Facilities Plan.

{Discussed with Council on March 2, 2009)

(J) Motion to award Bid No. 9048, Traffic Computer TRAN
System Communication upgrade, to Western Systems,
in the amount of $138,106.81, as lowest responsible
and responsive bidder (CIP Plan NO. PW-R-155).
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(k) Resolution No. 7897 authorizing execution of an UTIL
agreement to relinquish a sanitary sewer pipeline
easement no longer required by the Sewer Utility at
3121 Hunts Point Circle, in Bellevue.

|
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(I) Resolution No. 7898 authorizing execution of UTIL
agreements to relinquish two sanitary sewer pipeline
easements no longer required by the Sewer Utility at
818 - 112" Avenue NE, in Bellevue.

(m) Resolution No. 7899 authorizing execution of an UTIL 8-73
agreement to relinquish a storm drainage pipeline
easement no longer required by the Storm and Surface
Water Utility at 2 Cascade Key, in Bellevue.

o
2
O

(n) Resolution No. 7900 authorizing approval of payment UTIL
of $30,603.19 for final settlement of a claim filed
against the City for property damage to the Travis
residencc caused by a wastewater system failure.

C'DO
(=]
L)

(0) Resolution No. 7901 authorizing the City Manager to UTIL
sign and certify the annual report documents required
by the National Pollutant Discharge Elimination
System (NPDES) Phase [1 Municipal Stormwater
Permit for submittal to the Washington State
Department of Ecology.

(Discussed with Council on March 9, 2009.)

~J

(p) Resolution No. 7902 authorizing execution of all PCD 8-87
documents necessary to enter into agreements for the
funding of the YWCA Family Village at Issaquah
Highlands affordable housing project, as
recommended by the ARCH Fxecutive Board. ARCH
funding request of Bellevue is $300,000.

(Discussed with Council on March 9, 2009)
{q) Resolution No. 7903 approving the 2009 A Regional PCD 8-105
Coalition for Housing (ARCH) Budget and Work
Plan.
(Discussed with Council on March 9, 2009)

(r) Resolution No. 7875 authorizing execution of a four- PARK 8-123
year professional services agreement with Yates,
Wood & MacDonald, Inc., for property management




10.
11.

(s}

services at the Bayvue Village Apartments.
(Discussed with Council on March 9, 2009)

Resolution No. 7889 authorizing execution of a four- PARK 8-131
year professional services agreement with Yates,

Wood & MacDonald. Inc., for property management

services at Parks Rental Properties.

(Discussed with Council on March 9, 2009)

Land Use

Other Ordinances, Resolutions and Motions

(&)

(b

[—y

fa—
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WSDOT 1-405/NE 8" Street to SR 520 Braided Ramp ~ TRAN
Interchange Improvement Project Goran
Sparrman
Nancy
LaCombe

Resolution No. 7904 authorizing execution of the
following Agreements between the Washington State
Department of Transportation {WSDOT) and the City:
1) Cooperative Agreement GCA 5852 lor the
acceptance of roles and responsibilities for Design and
Construction Coordination; 2) Cooperative Agreement
GCA 5853 that outlines the details associated with the
payment for a City of Bellevue Project Coordinator; 3}
Utility Construction Agreement UT 1294 that details
how the City will reimburse WSDOT for the actual
cost of utility protection. modification and/or
relocation; and 4) Letter of Amendment to GM 1363
amending the agreement that allows the City to
maintain and operate WSDOT owned traffic signal
systems, by adding the new signal to be installed at
NE 10" Street ta SR 520 on-ramp.

(Discussed at tonight s Study Session.)

Surrey Downs Park Master Plan and Building Zone PARK H-11
Patrick Foran

Resolution No. 7905 adopting the 2009 Surrey Downs ~ Glenn Kost

Park Master Plan and Building Zone Parameters. Scogy\;:zder

(Discussed with Council on March 9, 2009.)



Item No. 11(a)
March 16, 2009

CITY COUNCIL AGENDA MEMORANDUM

SUBJECT: .
1-405 Corridor Program Project Delivery Update, with emphasis on upcoming I-405 / NE 8
Street to SR 520 Braided Ramp Interchange Improvements Project, aka the Braided Ramp

project.

Resolution No, 79204 authorizing the Execution of the following Agreements between the
Washington State Department of Transportation (WSDOT) and the City of Bellevue (the City)
for:
1) Cooperative Agreement GCA 5852 for the acceptance of roles and responsibilities for
Design and Construction Coordination,
2) Cooperative Agreement GCA 5853 that outlines details associated with the payment for a
City of Bellevue Project Coordinator,
3) Utility Construction Agreement UT 1294 that details how the City will reimburse
WSDOT for the actual cost of utility protection, modification and/or relocation,
4) Letter of Amendment to GM 1363 to amend the agreement that allows the City to
maintain and operate WSDOT-owned traffic signal systems, by adding the new signal to
be installed at NE 10" Street to SR 520 on-ramp.

FISCAL IMPACT:

The 1I-405 Corridor Program is funded through the State Nickel gas tax and Transportation
Partnership Act. The 1-405 / NE 8™ Street to SR 520 Braided Ramp Interchange Improvements
Project is funded through this program. The [-405 / NE 8® Street to SR 520 Braided Ramp
Interchange Improvement project recently received federal funding as part of the American
Recovery and Reinvestment Act.

The Cooperative Agreement (GCA 5852) defines roles and responsibilities required of WSDOT
and the City. There is no fiscal impact associated with this agreement.

The City of Bellevue Project Coordinator (GCA 5853) outlines details associated for payment by
WSDOT to the City. This agreement obligates WSDOT to pay the City up to $150,000 for a
project coordinator for the duration of the project, anticipated to last 4 years. This new revenue
was not anticipated in the 2009-2010 adopted budget and will fund approximately 0.25-0.33 FTE
in the Transportation Department. This position will utilize an existing FTE and has been
considered and projected in the 2009-2015 Transportation Department work plan.

The Utilities Agreement (UT 1294) obligates the City to reimburse WSDOT for relocation of
facilities not located on easements or City-owned right-of-way. This obligation requires payment
for actual costs associated with relocation, which will be finalized upon acceptance of the Best
Value Submittal for the Design-Build project. The estimated cost is $1.2 million, and was
budgeted through the 2009-2015 Utility CIP (W-101 Relocate Water for WSDOT 1-405/SR 520
Braids Project and S-55 Relocate Sewer for WSDOT [-405/SR 520 Braids Project).
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General Maintenance 1363 obligates the City for maintenance and operation of the signal to be
installed on the NE 10™ bridge as part of this project. WSDOT is responsible for installation and
costs associated with the instillation of the signals. Maintenance and operation of a typical signal
is approximately $2,500 per year. These costs were anticipated and budgeted in the 2009-2010
Transportation adopted budget.

STAFF CONTACT:

Goran Sparrman, Director, 452-4338

Nancy LaCombe, Capital Program Manager, 452-4382
Transportation Department

POLICY CONSIDERATION:

The 1-405 Corridor Program Master Plan was completed in 2002. When fully implemented, the
Master Plan will add up to 2 lanes in each direction on 1-405, improve key arterials, develop Bus
Rapid Transit line stations along the corridor, add 5000 new Park and Ride spaces, and create
new pedestrian/bicycle crossings over I-405. The improvements are estimated to save over 13
million travel-time hours each year, at an estimated value of $569 million in annual savings.

The 1-405 / NE 8™ Street to SR 520 Braided Ramp Interchange Improvement Project was one of
two critical projects chosen as shovel-ready to receive funding through the American Recovery
and Reinvestment Act. The City continues to work closely with regional partners, such as the
WSDOT, and other transportation system providers to ensure timely implementation of state-
funded improvements and appropriate transit, vanpool and carpool functionality.

BACKGROUND:

1-405 Corridor Program

The Washington State Legislature has approved nearly $1.5 billion to improve the 1-405 corridor
through the 2003 Nickel and 2005 Transportation Partnership Account. WSDOT is moving
forward with staged implementation of the I-405 Master Plan to reduce congestion, and improve
mobility and safety. The staging focuses on principles endorsed by the I-405 Executive
Committee on October 2, 2003 and completing priority improvements consistent with the Master
Plan within a reasonable amount of time. Key principles include addressing the worst
chokepoints, accommodating planned regional growth, enhancing environmental elements, and
minimizing costs, risk and impacts,

City Council was last provided an update on the 1-405 Corridor Program on May 27, 2008.
Funded projects within the City of Bellevue include:

« 1-405 South Bellevue widening between 112 Avenue SE and SE 8% Street

« I-405/NE 10" Street Bridge Crossing between 112" Avenue NE and 116™ Avenue NE
« I-405/NE 8" Street to SR 520 Braided Ramp Interchange Improvement Project

«  1-405 - SR 520 to I-5 Widening Project

I-405/NE 8™ Street to SR 520 Braided Ramp Interchange Improvement Project

Recently two projects, the [-405 — NE 195%to SR 527 Widening Project and the [-405 /NE 8™ Strect
to SR 520 Braided Ramp Interchange Improvement projcct, were chosen as critical shovel-ready
projects as part of the American Recovery and Reinvestment Act. Given this stimulus funding
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allocation 1-405 / NE 8% Street to SR 520 Braided Ramp Interchange Improvement Project the
project schedule is anticipated as follows:

Issue Request for Qualifications March 2, 2009
Notify Short-Listed Submitters Team | March 27, 2009
Issuc Request for Proposal March 30, 2009
Announce Best Value Proposer July 22, 2009
Begin Construction Fall 2009

Open to Traffic Winter 2012

A comprehensive agreement package required for the I-405 /NE 8" Street to SR 520 Braided Ramp
Interchange Improvement project is presented for approval tonight. This package of agreements is
similar to other agreements between WSDOT and the City for previous coordinated projects along
the 1-405 corridor. The only exception is an agreement for WSDOT to pay the City for a Project
Coordinator position. Staff felt presenting a package of all the agreements necessary for the project
would provide Council with a comprehensive review, The agreement package includes:

* Agreements that need to be signed by City of Bellevue and WSDOT prior to WSDOT
issuing the RFP for the project:

- GCA 5852 Cooperative Agreement for Design and Construction between WSDOT
and the City. Defines roles and responsibilities of each party related to the design and
construction of the project.

- GCA 5853 — Cooperative Agreement for the City of Bellevue Project Coordinator
between the City of Bellevue and WSDOT. Outlines details associated with and
payment for the Project Coordinator position.

- UT 1294 — Utility Construction Agreement describes how the City will reimburse
WSDOT for actual costs associated with protecting, modifying and/or relocating City
facilities located within WSDOT Limited Access.

- Letter to amend GM 1363 to add the traffic signal at the on-ramp from NE 10th St to
SR 520 to the list of WSDOT owned, City maintained and operated trafiic signals.

*  Letters from WSDOT to the City associated with NE 12" Street Overcrossing which will
take effect when Notice to Proceed is issued:

- Letter to terminate Permit #7-707 which was 1ssued by WSDOT to the City in 1972 to
allow the City to “construct, opcrate and maintain a four lane box girder type
overcrossing” across [-405 at NE 12™ Street

- Letter to terminate the existing General Maintenance Agreement GM 575 between
WSDOT and the City for the NE 12® Street Overcrossing.

* Tumback Agreements to be signed now by the City and WSDOT which will take effect at
project completion:

- TBI1-0209 SE provides conveyance of a small sidewalk, utilities, landscaping and
lighting easement on the northeast corner of NE 12 and 112% Avenue NE to the City.
The easement limits reflect the full extent of street, sidewalk, utility, landscaping and
lighting being constructed by WSDOT, which will subsequently be owned, operated,
and maintained by the City.

- TBI1-0212 provides conveyance of a small mdewalk utilities, landscapmg and
lighting easement on the northwest corner of NE 12 Street and 116" Avenue NE to
the City. The easement limits reflect the full extent of street, sidewalk, utility,
landscaping and lighting being constructed by WSDOT, which will subsequently be
owned, operated, and maintained by the City.
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Staff recommends approval of the agreements, which are consistent with City policies and
maintenance practices.

EFFECTIVE DATE:
If approved, this Resolution becomes effective immediately upon Council adoption.

OPTIONS:

1. Adopt Resolution No, 'Hﬂﬁ authorizing the Execution of the following Agreements
between the Washington State Department of Transportation (WSDOT) and the City of
Bellevue for 1)} Cooperative Agreement GCA 5852 for the acceptance of roles and
responsibilities for Design and Construction Coordination, 2} Cooperative Agreement GCA
5853 that outlines details associated with the payment for a City of Bellevue Project
Coordinator, 3) Utility Construction Agreement UT 1294 that details how the City of
Bellevue will reimburse WSDOT for the actual cost of utility protection, modification and/or
relocation, 4) Letter of Amendment to GM 1363 to amend the agreement that allows the City
of Bellevue to maintain and operate WSDOT owned traffic signal systems, by adding the new
signal to be installed at NE 10" Street to SR 520 on-ramp.

2. Do not approve the Resolution and provide staff with alternative direction.

RECOMMENDATION:

Adopt Resolution No. 740t authorizing the Execution of the following Agreements between
the Washington State Department of Transportation (WSDOT) and the City of Bellevue for 1)
Cooperative Agreement GCA 5852 for the acceptance of roles and responsibilities for Design
and Construction Coordination, 2) Cooperative Agreement GCA 5853 that outlines details
associated with the payment for a City of Bellevue Project Coordinator, 3) Utility Construction
Agreement UT 1294 that details how the City of Bellevue will reimburse WSDOT for the actual
cost of utility protection, modification and/or relocation, 4) Letter of Amendment to GM 1363 to
amend the agreement that allows the City of Bellevue to maintain and operate WSDOT owned
tratfic signal systems, by adding the new signal to be instalied at NE 10™ Street to SR 520 on-
ramp.

MOTION:

Move to Adopt Resolution No. 7‘?0ﬁ authorizing the Execution of the following Agreements
between the Washington State Department of Transportation (WSDOT) and the City of Bellevue
for 1) Cooperative Agreement GCA 5852 for the acceptance of roles and responsibilities for
Design and Construction Coordination, 2) Cooperative Agreement GCA 5853 that outlines
details associated with the payment for a City of Bellevue Project Coordinator, 3) Utility
Construction Agreement UT 1294 that details how the City of Bellevue will reimburse WSDOT
for the actual cost of utility protection, modification and/or relocation, 4) Letter of Amendment
to GM 1363 to amend the agreement that allows the City of Bellevue to maintain and operate
WSDOT owned traffic signal systems, by adding the new signal to be installed at NE 10" Street
to SR 520 on-ramp.

ATTACHMENTS:

1) 1-405 Corridor Program Map

2} 1-405 Funded Projects Map

3) 1-405/NE 8" to SR 520 Braided Ramp Interchange Improvement Project Diagram
4) Proposed Resolution No. 79 ol:t
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AVAILABLE IN COUNCIL OFFICE: ‘
-~ : 3
. Draft 1-405 / NE 8" to SR 520 Braided Ramps — Interchange Improvements Project Agreement
Package. ,
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Frequently Asked Questions

\/ Congestion Relisf & Bus Rapid Transit Projects

The 1-405 Corridor Program

The 1-405 Plan : What is the 1-405 Program?

The interstate 405 Corridor Program is a broad term for a
program of more than 150 individual, coordinated projects
to relieve congestion and improve maobility for motorists,
transit and freight users along the freeway's 30-mile
length. The full name is “Interstate 405 Congestion Relief
and Bus Rapid Transit Projec:s” The master plan for fixing
1-405 traffic includes all transportation modes, adding up
to two new lanes each direction to 1-405, a corridor-wide
bus rapid transit {BRT) line and increased local transit
service. !t will fix bottlenecks such as the SR 167/1-405
intercharge, improve key arterials, expand fransit centers,
and add about 1,700 new vanpools and over 5,000 park
and ride spaces.

s

LMD
The I-405 Master Plan will uftimately:
@ ’ » - Add up to 2 fanes in each direction in !5405

2

« Develop a Bus Rapid Transit line with stations along /-
405 and expanded transit centers

N

e improve key arierials S
e »  Accommodate an additional 110,000 trips per day in the

coritor o R
« Reduce time stuck in traffic by over 13 million hours per
year — an average of over 40 hours per year per regular
user :

e Produce travel time savings valued at $569 million each
year .

+ Save $42 million each year in decreased traffic accidents

» Create 1700 new vanpabls - a 100% increase

Fosmsdb » lncrease locel transit sewvice by up fo 50% within the
wmses Bl Rapid Tranid {BRT) Sarvice
e s g s, stidy area
Spinat I . -
e Tk «  Build 5,000 new park-and-ride spaces
SOU TS SRS AT ' - .
Tt = Croate eight new pedestrian/bicycle crossings over 1-405
e + Enhance freight mobilty thiough befter interchanges,
HOW Lane Rect1s Palnt travel time reduction, and updated and technologies
BRT Satons. - g . N .
B et en « Powde much-needed economic benefits for Washington
B e State ~for each $1 million spent om new construction, an
)

Parcan-ide o additional 30 jobs are created

3000 e kB Sk spaces

N
Washington Stat
Januafy 24, 2005 '7’ h::nrrryu:m efal'reansponnllnn
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1-405 Corridor Funded Prolects

é‘@ NE 195th St. to SR 527 P

‘d - NB Widening Project

Construction slart:

2009

Open to traffic:

2010

Construction start:

2012

Cpen ta traffic:

2015
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NE 132nd Street
@.é Interchange Project
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2019

Open fo Traffic;

2021

Q NE 10th St. Bridge
. @é Crossing Stage 2

Construction start:

2

Open to Traffic:

2009

pa)

Renton Stage 1
3 Widening Project

Ccnslructlm start:

Open [o traffic:

2010

Springbrook Creek Wetland
and Habitat Mitigation Bank

Construction start:

Open:

2009

A, SR5010SR522 | N\ .\ o

& widening Project

Roacway Iinpreve.nents:
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== Irlerchange
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@ Project

NE 116th Interchange

Construclion start

2011

Open to traffic:

2012

\ Kirkland Nickel
@ Stage 1 Project

Construchon start:

Cpen to traffic:

2

NE Bth St. to

Q@ SR 520 Braided Ramps
»7 Project

Construction start:

2009

Open to traffic:

2012

2 NEAOh St Bridge
f = Crossing Stage 1

Consruction start:

2

Cpenta Traﬂlc:

20

- L South Bellevue
@ Widening Project

Cunstmcmn start

- 2009

Qpen o traffic:

Renton Stage 2 Widening
gé & SR 515 Interchange Project

Construchon starl:

Open 1o traffc:

2011

.

February 2009
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1-405 / NE 8" Street to SR 520 Improvement Project
Project Diagram

-~ W8 520 {4
EB 520 {3
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Eastbound SR 520

New Bridge

Travel Direction and Number of Lanes
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